Wave Streetcar Addendum No. 6 Memorandum, Issued 8/09/17

DATE: August 09, 2017
TO: District Contracts/ Final Plans
FROM: Robert Bostian, Project Manager

COPIES: File

SUBJECT: Addendum Number 6 - Letting (mo./yr.) 08/2017
Financial Project ID 421390-7-52-01 (Lead number only)
Proposal/ Contract ID ER484
Federal Funds: [JNo [qYes Federal Aid No. D417-019-B
County: Broward State Road No.

Concurred by: Q@\:U‘\;X i?}r\r\ Date: A*ﬂ sl

Signature of Alternate Contracting Coordinator (John Olson (prim@)l Robert Bostian (alternate)) or Désignee.

AT —
Legal Approval Dar(.;:ﬂc A /\\/I%CM _p A

(Dawn Raduano) g

Central Office Approval Date: A\“j & 10\

(State Construction Office — Suzannah Ray)

CONTRACT TIME REVISED: [qNo []Yes (If yes, Calendar Days)

RFP, pg.ivand v
Attachments revised as follows:

S. Environmental Permits
1. USCG SE 3™ Avenue Bridge Permit Application
2. USACOE Permit No. SAJ-2016-00936 NWP
3. SFWMD ERP Permit No. 06-07447-P
4. SFWMD Bridge Permit ApplicationNo. 06-07522-P

AA . Traffic Concept of Operations (DRAFT)
EE.Training and Manuals List-(DRAFT)

HH. Signing and Pavement Marking Master Plan

RFP, pg. vi, viii, ix, and x
Reference Documents revised as follows:

2. Conceptual Design
2.4. 2015-12-11 Traction Power Sytem Load Flow Simulation RepetSummary.pdf
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9. Record Drawings
9.2.  Broward County
9.2.5. Broward County Transit Pre-fabricated Bus Shelter Approved Shop Drawings.pdf
9.2.6. BCTED FOC Connections.pdf
9.2.7. Broward County Courthouse Water and Sewer Plan.pdf

10. Utilities Record Drawings
10.1. AT&T Distribution
10.1.2. AT&T Conduit Elevations.pdf
10.5. FPL FiberNet
10.5.2. Fiber Relocation at SE 6th St and 1st Avenue.pdf
10.6. FPL Power

10.6.11. 13C5PP60 Broward Underground Sytem SE 1 Ave and SE 6 Street.pdf
10.11. TECO Gas
10.11.4. SE 1st Ave and Courthouse Drive.pdf

RFP, Section I.C. Bid Alternatives
Revised as follows:
7. Landscaping along the Alignment
¢ Do not furnish and install landscaping along the streetcar alignment. Note: Only plants

and trees are eliminated along the alignment. Sod remains as required along the
alignment:_and the VMSF. Landscaping and irrigation remains at the VMSF.

RFP, Section Il Schedule of Events

Revised as follows:
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Table 1I-1: Schedule of Events

Date Event

07/14408/10/2017 | Question and Answer Session. Times will be assigned during the
pre-proposal meeting. One hour will be allotted for questions and
responses.

0742408/16/2017 | Deadline for submittal of Written Clarification letter following
Question and Answer Session 5:00 pm local time.

07/2508/17/2017 | Deadline for submittal of questions, for which a response is
assured, prior to the submission of the Price Proposal. All questions
shall be submitted to the Pre-Bid Q&A website by 5:00 pm local
time.

07/2608/18/2017 | Deadline for submittal of written statement confirming the Design-
Build Firm intends to comply fully with the requirements in the
Contract Documents.

07/3108/23/2017 | Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to
the submittal of the Price Proposal by 5:00 pm local time.

08/06228/2017 Price Proposals due in District Four Office by 4611:00 am local
time.
08/6228/2017 | Public announcing of Technical Scores and opening of Price

Proposals at 11:00 am local time in Florida Department of
Transportation, 3400 West Commercial Blvd., Fort Lauderdale, FL.

08/0709/01/2017 | Public Meeting of Selection Committee to determine intended
Award at 9:00 am.

08/0709/01/2017 | Posting of the Department’s intended decision to Award at 11:00
am.

08/1809/14/2017 | Anticipated Award Date

09/4510/12/2017 | Anticipated Execution Date

09/1510/12/2017 | Anticipated Notice to Proceed (NTP)

RFP, Section V.E.

Revised as follows:

Environmental Permits

SFWMD: Bridge Permit {pendingNo. 06-07522-P (approved)

RFP, Section V.E.2. Environmental

Revised as follows:
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Table V.E.2-1: Local Permit Fees

Jurisdiction Permit
City of Fort | The Design-Build Firm will obtain appropriate building permits from City
Lauderdale of Ft. Lauderdale for the Vehicle Maintenance and Storage Facility

(VMSF) building and site, and Operator Rest Station;-hewever-the City
willwaive. The Design-Build Firm is responsible for all costs and fees

assomated with these permlts

Broward County The Design-Build Firm will obtain Environmental permits from Broward
County on behalf of the City of Fort Lauderdale related to the relocation
of City of Fort Lauderdale water and sanitary sewer facilities-however;
the-County-willwaive. The Design-Build Firm is responsible for all costs
and fees associated with these permits.

RFP, Section V.K. Project Schedule
Revised as follows:

The minimum number of activities included in the Schedule shall be those listed in the Schedule
of Values and those listed below:

e FElectrical Utility Service Design
e FElectrical Utility Service Permitting
e FElectrical Utility Service Construction

RFP, Section V.AA. Rail Activation, System Integration, and Pre-Revenue Operations
Revised as follows:
The Design-Build Firm shall make available to the Department and provide access to the Vehicle

Maintenance and Storage Facility and yard, alignment and Systems for the Systems Integration
and post-delivery testing of the vehicles.

The Department will use its best efforts to prevent such “use” from interfering with the performance
of the remaining Work and Punch List items. The Department shall not be liable for any delays or
additional costs of any nature caused by such occupancy.

The Department will exercise reasonable care in operating the vehicles during the Vehicle post-
delivery testing. The Design-Build Firm shall be liable for any damage to the Streetcar Systems
unless the damage is clearly and directly attributable to a fault of the Department. The Design-
Build Firm shall furnish all personnel, supplies, tools, equipment and other requirements during
vehicle integration and acceptance tests.

The Design-Build Firm shall maintain all Work until the Engineer has given final acceptance in
accordance with Section 5-11 of the Standard Specifications.
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RFP, Section V.DD. Right of Way Furnished by the Department
Revised as follows:

The limits of all anticipated Project Right of Way acquisition and easements required for the
Project are provided as part of RFP Attachment M, Right of Way. The Department will have all
Project Right of Way easements and additional areas defined in Right of Way Maintenance Maps
acquired and ready for construction (right of way certified) by July 2019. The current anticipated
Project Right of Way clearance dates for the areas identified are provided in the table below.

Table V.DD.-1 ROW Acquisitions

Al\.r[e)? Reason for Acquisition/ Easement Rowtg;s::egate
1 Parcel 100 October 2019
2 Parcel 101 October 2019
3 Parcel 102 October 2019
1 = F Fort Laudordalo Riaht of Wav Mai WVEYET:

Maps
54 Broward County Right of Way Maintenance Maps July 2018

The following encroachments have been identified along the Wave Streetcar corridor. The
Design-Build Firm shall design and construct all improvements allowing the encroachments to

remain as noted below.

Table V.DD.-2 ROW Encroachments

Location Folio Description Status

511 N Andrews 504203021180 | Canopy To Remain

500 N Andrews 504203021000 | Canopy To Remain

430 N Andrews 504203021800 | Canopy To Remain

421 N Andrews 504203021500 | Canopy To Remain

413 N Andrews 504203021510 | Canopy To Remain
504203021770 | Canopy To be removed as

412 N Andrews needed by FDOT

406 N Andrews 504203021760 | Canopy To Remain

115 S Andrews 504210020050 | Canopy To Remain

200 SW 1st Avenue 504210012740 | Canopy To Remain

Brickell at SE 2" Ave n/a g_iverfront Entrance | To be removed by

ign DBF

W Las Olas Ave at S| 504210012891 | Riverfront Exit Sign To be removed by

Andrews DBF

301 E Las Olas Ave 804210AF001 Canopy To Remain

200 SE 6" Street 504210550100 | Canopy To Remain

200 SE 6t Street 504210550100 | Canopy To Remain

1101 S Andrews 504215011730 | Canopy To Remain

1227 S Andrews 504215100180 | Canopy To Remain

1222 S Andrews 504215100270 | Canopy To Remain

1230 S Andrews 504215100280 | Canopy To Remain

1412 S Andrews 504215101500 | Canopy To Remain

1424 S Andrews 504215101510 | Canopy To Remain
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1424 S Andrews 504215101510 | Canopy To Remain
1507 S Andrews 504215102211 | Canopy To Remain
1509 S Andrews 504215102220 | Canopy To Remain
1515 S Andrews 504215102250 | Canopy To Remain

The following locations have been identified by the Department for license agreements or
easements. The Design-Build Firm shall include the harmonization/ modification work specified.
In the event the license agreements are not secured by the Department, the Design-Build Firm is

responsible for providing a complete design within the existing right of way.

Address Folio Description Status
601 NE 3 Ave | 494234075720 | LA for sidewalk harmonization. Acquisition is
ongoing.
NE 6% Street 494234075730 | LA for sidewalk harmonization. Acquisition is
ongoing.
602 NE 2™ Ave | 494234075740 | LA for sidewalk harmonization. Acquisition is
ongoing.
446 N Andrews | 504203021840 | LA for driveway harmonization due | Acquisition is
to road widening. ongoing.
440 N Andrews | 504203021810 | LA for driveway harmonization due | Acquisition is
to road widening. ongoing.
N Andrews 504203021801 | LA for driveway harmonization due | Acquisition is
to road widening. ongoing.
424 N Andrews | 504203021790 | LA for driveway harmonization due | Acquisition is
to road widening. ongoing.
200 E Las Olas | 504210940020 | License Agreement for | Acquisition is
harmonization of sidewalks, | ongoing.
removal of large trees, new
landscaping and irrigation
including 12 (twelve) 24’ (overall)
Montgomery Palms. Area behind
and near station platform.
18 NW 15t Ave 504210011920 Permanent easement for sidewalk Acquisition is
— modifications. ongoing.
350 E Las Olas | 504210AE0020 | License Agreement for | Acquisition is
harmonization of sidewalks. Area | ongoing.
behind and near station platform.
633 S Andrews | 504210015520 | LA for driveway harmonization due | Acquisition is
to road widening. ongoing.

RFP, Section VI.D. Utility Coordination and Design

Revised as follows:

The Design-Build Firm shall be responsible for performing all necessary public utility relocation
work, and Protection of Public utilities, regardless of circumstances. Private utility relocations are
not eligible for reimbursement by the Department-and-are-not-part-of. The Design-Build Firm

relocation—requirements—execeptis responsible for all utility relocation fees etfor either new or
relocated service point fees and as noted below.
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RFP, Section VI.E.2.a. Roadway Design
Revised as follows:

All existing painted intersections on Las Olas Blvd and from SE 15t Avenue to SE 3 Avenue shall

be replaced-with-stamped-asphaltic-conecrete—Themilled and resurfaced in accordance to the

pavement design requirements in RFP Section VI.E.2.c. and RFP Attachment R, Pavement
Design Package.

RFP, Section VI.E.2.b. Typical Section Package
Revised as follows:

The approved Typical Sections Package is included as RFP Attachment D. The Design-Build
Firm shall resubmit a complete signed and sealed typical section package for review and approval
in accordance with all Project requirements. The right of way shown within the RFP Attachment
D, Typical Section Package, does not represent the complete right of way in all locations. Refer
to RFP Attachment M, Right of Way, for exact right of way limits.

RFP, Section VI.E.2.c. Pavement Design Package

Revised as follows:

The limits of concrete pavement shall include, at a minimum, the outside lane adjacent to the
northbound and southbound track slabs and the entire area between the track slabs within the
limits of the intersection. The limits of concrete intersection pavement shall extend to the north
and south edge of the outside through trafﬁc Ianes on DaV|e Boulevard and Broward Boulevard

All narrow and irreqular shaped areas within the intersections and along the alignment (areas two
feet wide or narrower), shall be paved with concrete pavement or with extensions of the concrete
track slab.

RFP, Section VI.E.2.c. Drainage Analysis
Revised as follows:

¢ Analyze inlet capacity, perform a spread analysis, and implement improvements such that
water depth will not exceed 3 inches on the track slab for a rainfall intensity of 4 inches
per hour.

e Analyze standing water conditions in front of station platforms to ensure compliance with
the Departments drainage requirements.
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Deficiencies have been identified to include but are not limited to the following locations:

e S Andrews Ave and S 13t St- Approximate Station 1027+10 E (new inlet needed at
southeast corner, connect to structure at southwest corner)

RFP, Section VI.LF. Geometric Design
Revised as follows:
The-existing raised median along South Andrews Avenue, and NE 6" Street, will need to be

retained. Modifications to the existing raised median_configurations will be required for the safe
operation of the Streetcar.

e S Andrews Avenue southbound and northbound left te-eastbeundturns onto 17" Street
may be reduced to accommodate Station Stop #1 and streetcar turnaround.

RFP, Section VI.M.3.a. Traffic Control Requirements
Revised as follows:
1) General Requirements

g) Adjustment of traffic signals and pavement markings may be necessary to
accommodate lane shifts, closures, and/or detours. The Design-Build Firm
shall be responsible for coordinating with Broward County Traffic Engineering
Division (BCTED) prior to making the required adjustments; Broward County
will provide guidance such as suggesting signal timing, strategies and confirm
whether temporary signalization and markings are permissible but will not
directly implement, monitor and fine tune changes in the field;

h) Vehicle detection shall be maintained for all non-coordinated traffic movements
(typically side-streets and mainline left-turns) throughout the construction
period for all signalized intersections; Design-Build Firm shall ensure the signal
contractor is experienced with troubleshooting and maintaining video detection
systems. Due to the duration of this project, routine maintenance of the video
detection system will be required and will be the responsibility of the signal
contractor. Lane shifts at intersections will also require reconfiguration of
detection zones;

i) Emergency response signal pre-emption shall be maintained throughout the
construction period at all signalized locations_that are currently equipped with
emergency GPS-based pre-emption equipment;

r) Maintaining synchronized traffic signal operation is desirable to the greatest
extent possible throughout the construction period. BCTED may be available
to assist in synchronization efforts subject to systems communications and
vehicle detection being maintained at the signalized intersections by the
Design-Build Firm._Changes to synchronization settings that need to be
incorporated into the central traffic control system shall be submitted to BCTED
for review and approval;

w) When required due to reconstruction of existing signalized traffic control
equipment and structures, Temporary Traffic Control Signals are allowed. The
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Design-Build Firm shall be responsible for performing the signal timing
analysis, providing recommendations, and coordinating with Broward County
Traffic Engineering Division (BCTED);_Broward County will provide guidance
such as suggesting signal timing, strategies and confirm whether temporary
signalization and markings are permissible but will not directly implement,
monitor and fine tune chanqes in the field;

aa)The minimum Iane W|dth for work zone travel lanes shaII be 10 feet for all
roadways that are under construction or where the construction segment has
been completed. For existing roadways where construction of the segment has
not started, then the existing lane width is acceptable until that segment
commences construction. Once construction begins, there will be lane closures
which will allow the re-distribution of the pavement width where the existing
roadway does not comply with a min 10' lane width.

hh) All bus stations and stops shall be maintained. Coordinate with BCT for
temporary signage-and, temporary relecationand permanent relocations that
may be needed; Request to temporarily relocate bus stops shall be provided
two weeks in advance of work;

ii) Existing bus stepstops and shelters that will conflict with the proposed streetcar
station stops, roadway widening, or other work shall be permanently relocated
as noted. The Design-Build Firm shall prepare the site_as per BCT criteria,
including 2’-6” minimum between shelter roof and face of curb, for the new bus
stop shelters and relocate existing shelters to the new bus stop locations:

(1) Relocate bus stop shelter-at the SW corner of S Andrews Avenue and SW
16t Street moving-to the NW corner of S Andrews Avenue and SW 16"
Street. The proposed pad should be for a 7 Ft Shelter Assembly. New
shelter will be installed by BCT, Design-Build Firm shall install reinforced
pad and conduit.

(2) Relocate bus stop shelter at the NW corner of S Andrews Avenue and SW
7t Street meving-to-the a mid-block location between SW 7t Street and
SW 6t Street on the west side of Andrews Avenue. This is a 5 Ft Shelter
Assembly.

(3) Relocate bus stop shelter adjacent to Streetcar Station No. 40-meving10
(east side of NE 3" Avenue north of NE 5% Street) to the NE corner of N
Andrews Avenue and NE 5%-Street4!h Street. The existing is a 5 Ft Shelter
Assembly and will be replaced by a 7 Ft Shelter Assembly.

3)(4) Relocate bus stop shelter at the NE corner of N Andrews Avenue
and NE 4t Street to the SE corner of NE 3™ Avenue and NE 5t Street. The
existing is a 7 Ft Shelter Assembly and will be replaced by a 5 Ft Shelter

Assembly.

pp) The Design-Build Firm shall coordinate with county staff before all traffic
modifications.

qq) The Design-Build Firm shall maintain the existing level of illumination at all
locations by utilizing existing, temporary, or permanent lighting. Any temporary
power or service points shall be the responsibility of the Design-Build Firm at
no additional cost to the Department.

RFP, Section VI.LN. Environmental Services/ Permits/ Mitigation
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Revised as follows:

The details of the assessment activities, including Project information updates, are found in the
following documents, included in RFP Attachments W and RFP Attachments X.

o Site Assessment Report, dated April 30, 2016.
e Level Il Screening Report, dated November 17, 2016.

- e Ei nctivitios R SEAR) [InF 1

Based on the above reports and Project conceptual plans, contamination has been identified in
the following areas:

. Proposed VMSF (former FEC ra|Iway facmty) Iocated at 1801 SW 1St Avenue Ihe

SEAR—Further dlscussmn of the VMSF is prowded in Subsectlon V.E. 3 of thls RFP

RFP, Section VI.N.2. Contaminated Soils Management

Revised as follows:

SEAR—heted-abeve—Contammated 30|Is have been |dent|f|ed at the foIIowmg Iocatlons W|th|n the
Project corridor noted below.

RFP, Section VI.N.8. Vehicle Maintenance and Storage Facility

Revised as follows:

A Contamination Screening Evaluation Report (CSER) was completed for the proposed Wave rail
corridor on August 2, 2016. The CSER documents potential contamination sites that may impact
construction along the corridor. In addition, a Level Il environmental assessment is-in-progresswas
completed and will-decumentdocuments areas identified in the CSER that exhibit soil and/or
groundwater contamination.

RFP, Section VI.O. Signing and Pavement Marking Plan

Revised as follows:

The Design-Build Firm shall provide a minimum-of100-3-ft x-3-ftsingle-post-mounted-signsfor
signing alergand pavement marking

additional-regulatory-enforcement—guide—and-information-
plan which incorporates the alighmentRFP_Attachment HH, Signing and atstreetearPavement
Marking Master Plan, and additional signing and pavement marking as necessary for safety and
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operations of the Streetcar system, including yard and VMSF signage, station stop lecationsfor
transit-operations-signage, intersections and special track movements.

RFP, Section VI.Q.1. Signalization Plans/ General
Revised as follows:

The traffic signal upgrades shall include the complete traffic signal construction which includes
the ftraffic cabinet, traffic controller, all the poles, mast arms, detection loops, video vehicle
detection cameras, signal heads, pedestrian signal heads, audibleaccessible pedestrian detector
stations, and trafficcontrollerGTT Opticom, Model 760 Series GPS pre-emption equipment,
where necessary or indicated. For additional information, refer to the RFP Attachment N, Traffic
Signal Phasing Diagrams.

Where a pedestrian crossing is part of a signalized street intersection, control shall be provided
by means of standardaccessible pedestrian traffic signals.

All new or replacement mast arms shall be painted in accordance with RFP Attachment P.

The new 144-pair fiber optic cable will cross existing lateral cables along the route, including S
Andrews/ SE 17t Street and S Andrews/ Davie Blvd, and SE 3™ Avenue/ Las Olas Blvd. At the S
Andrews/ SE 17th Street and S Andrews/ Davie BIvd Iocatlons—at—least—,’%OQ-feet_e#ee#ed—eab#e%

The traffic signal 144 count that will be used by Broward County Traffic Engineering for the traffic
signals shall be spliced by the Design-Build Firm to the existing Broward County fiber network at
Andrews Avenue and SW 17" Street, as well as SE 3 Avenue and Las Olas Boulevard.

Intersections where proposed traffic signals are to be constructed, 12-count fiber cable will be
terminated in the new traffic signal cabinet. At least 50-feet of extra coiled cable will be required
in the fiber optic pull box nearest to the traffic control cabinet. These intersections include:

S Andrews Ave/ S 18t Street
S Andrews Ave/ S 16t Street
S Andrews Ave/ S 15t Street
S Andrews Ave/ S 13t Street
+—S Andrews Ave/ S 14*-Sireet
e S Andrews-AvelS-9t Street

RFP, Section VI.LR. Landscape and Irrigation Plans
Revised as follows:

Table VI.R-1: Landscape Material

- Height/ Caliper .
Botanical Name C:lmmon Contain | o acin | Spread / Quantit
ame er : y
9 Height
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Sabal Palmetto Sabal Palm FG 14’ OA n/a n/a 5363
Phoenix Dactylifera Date Palm FG | 280A | nia n/a 18
Medjool
N Southern , , »
Quercus Virginiana Live Oak FG 16° OA 8 4 51
. . . 452 n "
Pyrostegia-\enusia -
Flame Vine | CONT 0C. nla 450
Conocarpus erectus Silver FG 12" Ht. Multi 4
X n/a
sericeus Buttonwood Trunk
Curved Sabal Palmetto Sabal Palm FG 14" O.A. n/a 27

RFP, Section VIIl.LA. Bid Price Proposal
Revised as follows:
7. Landscaping along the Alignment
¢ Do not furnish and install landscaping along the streetcar alignment. Note: Only plants

and trees are eliminated along the alignment. Sod remains as required along the
alignment:_and the VMSF. Landscaping_and irrigation remains at the VMSF.

RFP Attachment D, Typical Section Package
Revised as follows:

Typical Section Package — several sheets updated

RFP Attachment F, Technical Requirements for Bridge Construction, All Sections

Revised as follows:

References to TSP’s and/or special provisions were corrected to section number and/or these
requirements and/or contract documents.

RFP Attachment F, Technical Requirements for Bridge Construction, Section 465.5.12.2

Movable Bridge Functional Checkout

Construction Requirements:
B. Tests

2. Acceptance Criteria:

Control Functions (testing both manual and automatic operations)

14. Hydraulic Functions:
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RFP Attachment G, Transit Criteria, Revision Record

Revised as follows:

REV. REV. SECTIONS COMMENTS
DATE NO. AFFECTED
Sections 1, 2,
08/04/17 4 |3 4 5 7 and|Addendum
10

RFP Attachment G, Transit Criteria, Section 1.5 Systems General Design Principles
Revised as follows:

Warranty: All product warranties shall beqgin at Final Acceptance.

RFP Attachment G, Transit Criteria, Section 2.2.1.3.4 Maintenance and Emergency
Evacuation Paths

Revised as follows:
A minimum clear width of 30 inches shall be provided between the Dynamic Envelope and any

continuous obstruction, e.g. wall, etc., alongside the track to create a walkway for maintenance
personnel and to create a designated passenger emergency evacuation path.

RFP Attachment G, Transit Criteria, Section 3.1.1 Mainline Tracks
Revised as follows:

An 8’-4” wide reinforced cast in place concrete track slab will provide the foundation for this type
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of track construction.

RFP Attachment G, Transit Criteria, Section 4.2.4 Yard Track Layout

Revised as follows:

Phase1-of this-project-will-operate-fivevehiclesHowever,-The Design-Build Firm shall design
and construct the yard to provide storage and maximize operations to accommodate the-future
fleet-size-ofnotless-than-twelve, 82-foot streetcar vehicles: with room to maneuver and without
interruption of Wave Streetcar service. The Design-Build Firm shall design the yard based on the
selected_streetcar vehicle characteristics. The final yard configuration shall be coordinated with
and approved by both the Department and Broward County. The Design-Build Firm shall design
the yard such that there is no interference with streetcar vehicles departing or arriving from the
mainline. Initially the project will operate five streetcar vehicles.

RFP Attachment G, Transit Criteria, Section 4.3.19.2  Air-Conditioning  System for
Offices and Admin Support Spaces (basis-of-design)

Revised as follows:

RFP Attachment G, Transit Criteria, Section 4.3.23 VMSF Functional Elements

Revised as follows:

e Streetcar vehicle storage (5 in Phase 1 and up to 12 in future phases);

RFP Attachment G, Transit Criteria, Section 4.3.25.8.2 Interior Cleaning Position
Revised as follows:

A dedicated cleaning position that could include a canopy and small structure to house a storage

room and utility room for power, water, and compressed air;-and-an-interior vacuum-system-to-be

supplied-to-cleaning—peositiens.. Wipe down function, vacuuming capability (fixed—unit-statien
system-er-back pack units), trash collection and sand box filling (mobile sanding cart versus a

storage silo with sand distribution system) are also other tasks that are typically performed at the
Cleaning Position.

RFP Attachment G, Transit Criteria, Section 4.3.27 Electrical Services
Revised as follows:

The shop substation negative return will not be solidly grounded to the building ground network
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forsafety-purposes, but the shop rails shall be grounded by bonding the shop rails directly to the
VMSF grounding ring and to the rail support beams in the inspection pit.

RFP Attachment G, Transit Criteria, Section 5.3.13 Disconnect Switches
Revised as follows:

Disconnect switches, not located at the TPSS, will be hook stick operated no-load break switches
mounted on OCS poles in FRP enclosures. See Figure 5-8 for typical detail (FRP enclosure not
shown in the figure for clarity). Pad-mounted disconnect switches shall be provided at the TPSS
sites. The disconnect switches and tie-switches will be enclosed in a non-metallic lockable
enclosure and the Open status and the Closed status will be wired to the TPSS RTU for display
at the TPSS annunciator and at OCC. The disconnect switches and tie-switches shall have
interlock circuits to prevent opening the switch under amperage load conditions and shall have
voltage indication LEDs for the line- side and load-side of each switch.

RFP Attachment G, Transit Criteria, Figure 5.8 Typical Disconnect Switch
Revised as follows:

Figure updated.

RFP Attachment G, Transit Criteria, Section 7.4. Operational Design Requirements

Revised as follows:

1. The Design-Build Firm shall coordinate with the Department to determine which of the two
options listed below will be selected by the City and designed and installed by the Design-
Build Firm for the Turnback interlocking prior to Streetcar station #4 (SE 6t Street). The
two options are:

a. Full closure of the street
i.  Design-Build Firm shall reverse the turnback.
b. Vehicle traffic in one direction (east)

i.  Design-Build Firm shall design and install the turnback as shown in the design
criteria and provide a-trafficsignal-controlled-by-the PA/Can interface to the SE
6™ and SE 3RP Ave traffic signal. This design shall include a protected move
allowing the streetcar to transition from streetcar station #4 back to South
Andrews Ave. through the crossover, controlled by the TWC. During this
streetcar transition, no vehicle traffic shall be allowed onto SE 6™ Street and a
Blank out sign shall be included to alert vehicles of this streetcar move.

In either option, two-way vehicular traffic shall be accommodated along SE 6th Street, east of the
SE 6th Street station stops and east of South Andrews Avenue to SE 1st Avenue.

Page 15 of 19



Wave Streetcar Addendum No. 6 Memorandum, Issued 8/09/17

Figure 7-1 Signal System Overview — Full Build out updated

Figure 7-1c Signal System Overview updated

RFP Attachment G, Transit Criteria, Section 10 Streetcar Station Stops

Revised as follows:

This section needs to be used in conjunction with RFP Attachment H, Technical Requirements
for Transit Construction, and RFP Attachment V, TransitStreetcar Station Stop Details.

RFP Attachment G, Transit Criteria, Section 10.1.1 Stop Platform Configuration and
Location

Revised as follows:

Narrow-center platforms shall have the shelters staggered to allow enough room to cross in front

of the shelters without going into the detectable warning strip, see TransitRFP_Attachment V,
Streetcar Station Stop Details.

RFP Attachment H.1. Volume 1 Track and Miscellaneous, Section 800
Revised as follows:

Updated

RFP Attachment H.2. Volume 2A Systems: Traction Power Supply and Distribution, Signal
and Route Control, Fare Collection, Systems Integration, Section 810

Revised as follows:

Updated

RFP Attachment H.3. Volume 2B Systems Communications, Section 840
Revised as follows:

Updated

RFP Attachment H.4. Volume 3A Vehicle Maintenance and Storage Facility Building,
Equipment, and Furnishings, Section 860

Revised as follows:
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Updated

RFP Attachment H.5., Volume 3B Vehicle Maintenance and Storage Facility Mechanical,
Electrical, Plumbing and Fire-Protection, Section 880

Revised as follows:

Updated

RFP Attachment H.6., Volume 4 Sustainability, Section 890
Revised as follows:

Updated

RFP Attachment L, Streetcar Regulations Plan
Revised as follows:

Updated

RFP Attachment M.2., Existing ROW Maps
Revised as follows:

Updated

RFP Attachment N, Traffic Signal Phasing Diagrams
Revised as follows:

Updated

RFP Attachment R.1., Flexible Pavement Design
Revised as follows:

Typical Section Sheets Updated

RFP Attachment S.4., Environmental Permits

Revised as follows:

Page 17 of 19



Wave Streetcar Addendum No. 6 Memorandum, Issued 8/09/17

New Attachment SFWMD Bridge Permit No. 06-07522-P

RFP Attachment V, Streetcar Station Stop Details
Revised as follows:

Updated

RFP Attachment Z, Operations and Maintenance Plan (DRAFT)
Revised as follows:

Updated

RFP Attachment AA, Traffic Concept of Operations (DRAFT)
Revised as follows:

Updated

RFP Attachment BB, VMSF Concept of Operations (DRAFT)
Revised as follows:

Updated

RFP Attachment HH, Signing and Pavement Marking Master Plan
Revised as follows:

New attachment

RFP Reference Document 2.5.1., Alignment CADD Files and List
Revised as follows:

Updated Streetcar Station Stop CADD files
New Subsurface Utility Survey CADD files

RFP Reference Document 9.2.5., Broward County Transit Pre-fabricated Bus Shelter
Approved Shop Drawings

Revised as follows:
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New reference document

RFP Reference Document 9.2.6. BCTED FOC Connections
Revised as follows:

New reference document

RFP Reference Document 9.2.7. Broward County Courthouse Water and Sewer Plan
Revised as follows:

New reference document

RFP Reference Document 10.1.2. ATT Conduit Elevations
Revised as follows:

New reference document

RFP Reference Document 10.5.2. Fiber Relocation at SE 6th St and 1st Avenue
Revised as follows:

New reference document

RFP Reference Document 10.6.11. 13C5PP60 Broward Underground Sytem SE 1 Ave and
SE 6 Street

Revised as follows:

New reference document

RFP Reference Document 10.11.4. SE 1st Ave and Courthouse Drive
Revised as follows:

New reference document
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